
CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A001

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Contractor’s Progress, Status, and Management 
Report

Contractor Format
SOW, Para. 3.2

PMS427

LT

A

90 DAC

10 DARP

Block 8:  Approval is for content and format, first report 
only.  Allow 30 days for NAVY review.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

6 0 6

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1
DCMAO 1

0
0

1
1

3 0 3

See Block 16

QTRLY

A002

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Engineering and Technical Services 
Accomplishment Report

Contractor Format
SOW, Para. 4.0 and 5.0

PMS427

LT
D (See 

Block 16)

See Block 16.

See Block 16.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Report Shall be submitted NLT 15 days 
after each task completion.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

0 0 14

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0

NUWC, NL
NUWC, Norfolk

FTSCLANT

0
0
0

0
0
0
0

1
1
1
1

0
0

0

0
0

0

1
1

7

SEA 02612
DCMAO

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 1

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A003

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Restoration, Overhaul and Repair Receiving 
Inspection Report

Report Estimates, Pre-Repair 
Inspection

Contractor Format
SOW, Para. 3.3

PMS427

LT
D (See 

Block 16)

See Block 16.

See Block 16.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Report Shall be submitted NLT 10 days 
following completion of each pre-repair inspection of each 
repairable item of equipment returned to the Contractor Repair 
Depot.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

0 0 10

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0

NUWC, Norfolk
FTSCLANT
DCMAO

0
0
0

0
0
0
0

1
1
1
1

0 0 5

See Block 16

ASREQ

A004

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Government Furnished Information Deficiency 
Report

Contractor Format
SOW, Para. 3.2.1 and 3.7

PMS427

LT
D (See 

Block 16)

See Block 16.

See Block 16.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  NLT 30 days following identification 
of a deficiency.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement in Section C of the contract schedule.  
See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

0 0 8

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0
DCMAO

SEA 02612
0
0

0
0
0

1
1
1

0 0 4

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 2

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A005

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Cost Data Summary Report (DD Form 1921) Contract Cost Data Reporting (CCDR)

DI-F-6006 PMS427

LT

AD

D (See 
Block 16)

0

180 DAC

See Block 16

Block 8:  NAVSEA review is for technical content.  Allow 60 
days for review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 12 and 13:  Submission shall be as specified in 
Contract Attachment E.  A matrix is to be provided by the 
Contractor identifying the WBS elements to the CLINs.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

6 0 6

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

SEA 017 1
0
0

1
1

3 0 3

See Block 16

SEMIA

A006

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Data Accession List/Internal Data

Contractor Format
SOW, Para. 3.5

PMS427

LT

A

D (See 
Block 16)

270 DACA

15 DARP

Block 9:  See CDRL Distribution Statement in Attachment 1.

Block 14:  Repro shall be hardcopy only.  See Attachment 1 for 
distribution addresses.

1. DATA ITEM NO.

0 0 10

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0

NUWC, Norfolk
FTSCLANT
DCMAO

0
0
0

0
0
0
0

1
1
1
1

0 0 5

See Block 16

QRTLY

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 3

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A007

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Failure Summary and Analysis Report

DI-RELI-80255
SOW, Para. 3.2.4.1.1

PMS427

LT
D (See 

Block 16)

See Block 16.

See Block 16.

Block 4:  DI-RELI-80255 Para 10.3.1, analysis shall be 
recorded on Lowest Replaceable Units, subassemblies and piece 
parts.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Submit NLT 10 days following each 
failure.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirements as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

10 0 10

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, Norfolk
FTCLANT
DCMAO

1
1
1

0
0
0
0

1
1
1
1

5 0 5

See Block 16

ASREQ

A008

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Hazardous Waste Report Hazardous Material Identification 
and Evaluation Report

DI-MGMT-80899
SOW, Para. 3.2.5

PMS427

LT
D (See 

Block 16)

60 DAC

See Block 16.

Block 4:  The report shall address all elements identified in 
the SOW in addition to the elements of Para 10.2 of 
DI-MGMT-80899.  In DI-MGMT-80899 para 10.2.a, b, e, f and g, 
substitute the word “material” for the word “waste.”  
DI-MGMT-80899 para 10.2.c and d should be addressed, if 
applicable.  DI-MGMT-80899 para 10.2.j and k should be 
addressed for all materials identified.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Block 13:  Revisions/updates to be provided as defined in the 
SOW.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ONE/R

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 4

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A009

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Configuration Audit Plan Audit Plan

UDI-E-25621
SOW, Para. 3.2.3.4

PMS427

LT

A

D (See 
Block 16)

See Block 16

30 DARC

Block 4:  UDI-E-25621, paras 10.a., b., c., d., and e. apply.

Block 8:  Allow 45 days for Navy review.  Approval is for 
technical content.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Submit 90 days prior to each configuration 
audit.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

A010

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Parts Approval Request

DI-MISC-80071A
SOW, Para. 3.2.3.1

PMS427

LT

A

D (See 
Block 16)

See Block 16

See Block 16

Block 8:  Approval is for use of nonstandard parts.  Allow 30 
days for Navy review.  Approval applies to first addressee 
(Block 14) only.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12 and 13:  Submission shall allow 30 days normal 
turnaround time for approval prior to need for use of part on 
the approved Program Parts Selection List (PPSL).

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

0 4 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0

NUWC, NL
NUWC, Norfolk

FTSCLANT

0
0
0

0
0
0
0

1
1
1
1

0
0
0

0

0
1
1

2

1
0
0

6

DCMAO
DESC-EP
DISC-ESM

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 5

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0125 A

A011

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Engineering Change Proposal Class I

DI-CMAN-80639A
SOW, Para. 3.2.3.1.1

PMS427

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Approval is for content.  Approval does not 
constitute contractual authorization to implement a change.  
Allow 45 days for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for an engineering change is identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

A012

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Engineering Change Proposal Class II

DI-CMAN-80639A
SOW, Para. 3.2.3.1.3

DCMAO

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Submittal is for concurrence in classification.  
DCMAO review time is 15 days.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for an engineering change is Identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information as specified in Section Cof contract schedule.  
See Attachment 1 for distribution addresses. 

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 6

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A013

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Request for Deviation Major/Critical

DI-CMAN-80640A
SOW, Para. 3.2.3.1.1

PMS427

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Approval is for content.  Approval does not 
constitute contractual authorization of the deviation.  Allow 
45 days for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for a major/critical deviation is identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

A014

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Request for Deviation Minor

DI-CMAN-80640A
SOW, Para. 3.2.3.1.3

DCMAO

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Submittal is for concurrence in classification.  
DCMAO review time is 15 days.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for a minor deviation is identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 7

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A015

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Request for Waiver Major/Critical

DI-CMAN-80641A
SOW, Para. 3.2.3.1.1

PMS427

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Approval is for content.  Approval does not 
constitute contractual authorization to implement a waiver.  
Allow 45 days for Navy Review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for a major/critical waiver is identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

A016

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Request for Waiver Minor

DI-CMAN-80641A
SOW, Para. 3.2.3.1.3

DCMAO

LT

A

D (See 
Block 16)

See Block 16.

30 DARC

Block 8:  Submittal is for concurrence in classification.  
DCMAO review time is 15 days.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Due NLT 30 days after a proposed 
requirement for a minor waiver is identified.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ASREQ

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 8

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0125 A

A017

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Notice of Revision (NOR)

DI-CMAN-80642
SOW, Para. 3.2.3.3.1

PMS427

LT
D (See 

Block 16)

See Block 16

See Block 16

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Submit NLT 60 days following a 
requirement to revise the Engineering Drawings (Master 
Copies).  Revisions shall be the result of approved 
engineering change(s) which affect(s) the product baseline.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

0 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

0 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 0

NUWC, NL
NUWC, Norfolk

FTSCLANT

0
0
0

0
0
0
0

1
1
1
1

0

0

0

0

1

6

DCMAO

See Block 16

ASREQ

A018

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Specification Change Notice

DI-CMAN-80643B
SOW, Para. 3.2.3.1.1

PMS427

LT

A

D (See 
Block 16)

See Block 16

30 DARC

Block 8:  Approval is for technical content.  Allow 45 days 
for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Block 12:  Submission due NLT 15 days prior to CDR.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ONE/R

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 9

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0125 A

A019

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Product Drawings and Associated Lists Update/Revision

DI-DRPR-81000
SOW, Para. 3.2.3.3.1

PMS427

SD

A

F (See 
Block 16)

See Block 16

60 DARC

Block 4:  DI-DRPR-81000.  Ordering data shall be IAW Block 5 
and the attached DD Form 2554-1.

Block 7:  DD Form 250 for NUWCDETNLON signature.

Block 8:  Allow 30 days for Navy review.  Approval is for 
technical content.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Submit new drawings as a result of 
Navy-approved change(s), NLT 60 days after receipt of 
approval.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.
*Submit letter of transmittal only.

1. DATA ITEM NO.

10 0 10

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1*

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1*
1
1
1

5 0 5

See Block 16

ASREQ

A020

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Technical Report - Study/Services Manual, Configuration 
Identification

DI-MISC-80508
SOW, Para. 3.2.3.3.2

PMS427

DD
D (See 

Block 16)

See Block 16

See Block 16

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 12 and 13:  First submittal due NLT 30 days prior to 
PCA.  Allow 45 days for Navy review.  Updates to first 
submittal shall be delivered within 60 days of receipt of 
comments.  Revisions are due concurrent with delivery of 
hardware.  No review cycle is required for revisions.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ONE/R

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 10
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13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0127 A

A021

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

First Article Qualification Test 
Plan/Procedures

DI-NDTI-81307
SOW, Para. 3.1

PMS427

LT

A

D (See 
Block 16)

120 DPTT

30 DARC

Block 8:  Approval is for technical content.  Allow 45 days 
for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ONE/R

A022

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Technical Report - Study/Services Factory Acceptance Test Procedures

DI-MISC-80508
SOW, Para. 3.1

PMS427

LT

A

D (See 
Block 16)

120 DPTT

30 DARC

Block 8:  Approval is for technical content.  Allow 45 days 
for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

ONE/R

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 11

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0127 A

A023

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Technical Report - Study/Services First Article Test Report

DI-MISC-80508
SOW, Para. 3.1

PMS427

LT

A

D (See 
Block 16)

See Block 16

See Block 16

Block 8:  Approval is for technical content.  Allow 30 days 
for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Submission of Quick Look shall be NLT 
15 DATC.  Submission of Preliminary Report shall be NLT 30 
days after completion of last First Article Test.  Submission 
of Final Report shall be NLT 30 DARC.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

See Block 16

A024

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Technical Report - Study/Services Factory Acceptance Test Reports

DI-MISC-80508
SOW, Para. 3.1

PMS427

LT

A

D (See 
Block 16)

See Block 16

See Block 16

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10, 12, and 13:  Each Submission due 30 DATC.  Review 
of technical content and format required for first submittal 
only.  Allow 30 days for Navy review.  Final submission of 
first submittal due NLT 30 DARC.  Follow on submissions do not 
require review.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of contract 
schedule.  See Attachment 1 for distribution addresses.

1. DATA ITEM NO.

12 0 12

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 0 1

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, NL
NUWC, Norfolk

FTSCLANT

1
1
1

0
0
0
0

1
1
1
1

1

6

0

0

1

6

DCMAO

See Block 16

See Block 16

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DD. FORM 1423-2, APR 
89
977/123

Previous editions are obsolete 12

LT John N. Tavenner, PMS427EN 11/6/96

13Page _______ of ______ Pages



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

A. ATCH NO. B. EXHIBIT C. CATEGORY

TDP_____________ TM_____________ OTHER __________
D. SYSTEM / ITEM E. CONTRACT / PR NO. F. CONTRACTOR

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching exiting data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Washing 
Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 2503

AN/SLQ-25A(V) N00024-97-R-6101 TBD

X0126 A

A025

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Manual, Technical, Permanent Change Pages

TMCR NDMS 920056-000
SOW, Para. 3.4.4

PMS427

SD

A

D (See 
Block 16)

See Block 16.

See Block 16.

Block 8:  Approval is for technical content, style, and 
format.  Allow 45 days for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Permanent Change Pages shall be submitted 
NLT 60 days following approved change(s) to the Technical 
Manual provided as GFI.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.

1. DATA ITEM NO.

8 2 6

14.                          DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg Repro

15. Total

1 1 0

17. PRICE
    GROUP

18. ESTIMATED
  TOTAL PRICE

PMS427
RMV 1

NUWC, Norfolk
FTSCLANT

1
1

0
0
0

1
1
1

4 1 3

See Block 16

ASREQ

A026

2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document 
No.)

5. CONTRACT REFERENCE 6.  REQUIRING OFFICE

7. DD 250 REQ.

8. APP. CODE

9. DISTRIBUTION
 STATEMENT REQ.

10. FREQUENCY

11. AS OF DATE

12. DATE OF FIRST SUBMISSION

13. DATE OF SUBSEQUENT
    SUBMISSION

16. REMARKS

Training Material, Permanent Change Pages

DI-ILSS-81075, 81085, 81095, 
81092, 81100

SOW, Para. 3.4.2
PMS427

SD

A

D (See 
Block 16)

See Block 16.

See Block 16.

Block 8:  Approval is for technical content, style, and 
format.  Allow 45 days for Navy review.

Block 9:  See CDRL Distribution Statement in Attachment 1.

Blocks 10 and 12:  Permanent Change Pages shall be submitted 
NLT 60 days following approved change(s) to the Training 
Material provided as GFI.

Block 14:  Repro shall be IAW Electronic Transfer of 
Information requirement as specified in Section C of the 
contract schedule.  See Attachment 1 for distribution 
addresses.
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